Renton Library - Liberty Park

Budget
Acct 8.9M update
No. Category Budget
B

60100 |[LAND 37,000
60200 |CONSTRUCTION 6,323,625
60300 |FURNITURE & EQUIPMENT 0
60400 |MATERIAL 0
60500 |OFFSITE DEVELOPMENT 791,750
60600 |OWNERS COST 1,747,625

TOTALS 302 Budget 8,900,000
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Renton Library - Liberty Park

Budget
Acct 8.9M update
No. Category Budget
B
60100 LAND
60110 |01001 Land Acquisition
60110 [01010 Interest
60110 |01100 Site Feasibility Study 15,000
60110 |01200 Environmental Analysis 12,000
60110 |01300 Hazardous Waste Cleanup
60110 |01400 Demolition
60110 |01500 Surveying 10,000
60110 |01700 Utilities
TOTAL LAND 37,000
60200 CONSTRUCTION
60210 |03001 Construction Base Price 5,000,000
Change Orders - 10% of

60210 |03200 Construction 500,000
60210 |03300 WSS Tax 9.5% 522,500

6,022,500
60210 |03400 Additional Contracts
60210 |03420 Signage - Exterior

Contingency - 5%(of all
60210 |03900 of above) 301,125
301,125

TOTAL CONSTRUCTION 6,323,625

60300 FURNITURE & EQUIPMENT - KCLS ONLY
60320 |04100 Fixtures & Furniture

60320 04200 Shelving

60320 |04200 Vode Lighting for shelves

60320 |04300 Office Systems

60320 04400 Wayfinding

60320 |05100 Startup Supplies

60320 |05200 Computer Equipment

60320 |05500 Contingency - 10%

TOTAL FURNITURE AND EQUIPMENT 0
60400 MATERIALS

60460 |07100 Library Materials Stockpile

TOTAL MATERIALS 0

60500 OFF SITE DEVELOPMENT
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Renton Library - Liberty Park

Budget
Acct 8.9M update
No. Category Budget
B

60510 |06100 Mitigation Payments 0
60510 |06200 Street Improvements 300,000
60510 |06300 Road Improvements 300,000
60510 |06400 Water Main/Fire Hyd 120,000
60510 |06500 Contingency 71,750
TOTAL OFF SITE DEVELOPMENT 791,750
60600 OWNERS COST
60610 |02100 Soils/Boring Tests 9,500
60610 02150 Surveying 5,000
60610 02200 Traffic Study 7,500
60610 |02400 Cost Est/Value Assessment
60610 |02500 Permits & Fees 250,000
60610 |02600 Legal Fees 2,500
60610 |02700 Inspections - QC
60610 |02710 Monitoring Expenses - CM
60610 |02800 Misc. Expenses
60610 |02850 Project Management
60610 [02860 Interest
60610 |02900 Consultant Coordination 35,000
60610 |02910 Consultant Basic Service 422,000
60610 |02910 Architectural Addenda Al 50,000
60610 |02920 Consultant Additional Se 250,000
60610 |02920 As Built Revisions 20,000
60610 ]02920 Civil Engineering 53,000
60610 |02920 Landscape Architect 36,000
60610 |02920 Interiors 85,000
60610 |02920 Electric Engineer 50,000
60610 |02920 Cost Estimator 25,000
60610 |02920 Mechanical-Plumbing 95,000
60610 |02920 Conceptual Site Analysis 5,000
60610 02920 Acoustical 24,150
60610 ]02920 Lighting 31,900
60610 |02920 Structural 16,200
60610 |02930 Reimbursable Expenses 30,000
60610 |02940 Art Commission & Install3 5,000
60610 ]02940 1% of construction costs 61,000
60610 [02950 Telecommunication Consultant
60610 |02960 Signage Consultant
60610 |02970 Other Consultant Services
60610 |02980 Moving Expenses
60610 |02985 Building Commissioning 20,000
60600 |02990 Contingency - 10% 158,875
TOTAL OWNER COSTS 1,747,625

8,900,000
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